&

BY: Kowens —

I.

I1.

PROJECT DESCRIPTION

GENERAL

This projsect invcolves the yreplacement of invasive micro locop probes with non—invasive micro loop
probes at the intersection of MD 589 and Mank!|in Creek Road for passage detection. This replacement
is dus to the upcoming milling and overlay project on MD 589.

INTERSECTION OPERATION

1.

The intersection will continue to oger0+e in a NEMA (8) six-phase, somi-actuated
mode, with the Northbound and Southbound left turns operating concurrently. Eastbound and

Westbound movements operate in split phase. Firehouse pre-emption is also incorporated
at this intersection.

Art existing NEMA full—traffic—actuated eight (8) phase controller housed in a NEMA size 6
base mounted cabinet shall be utilized at this location.

NOTES

All underground and overhead utilities shown on these plans are schematic only and may not
be complete. The Contractor shall be responsible for notifying Miss Utility prior to
construction so that all utilities may be located in the field. I+ the Contractor perceives

t+hat a conflict between the utilities and the traffic signal will ococur. the Contractor shall

notify the Projsct Engineer immediately so that the conflict may be resolved.

The Contractor shall maintain the continuous operation of all interconnect,. vehicular,
pedestrian detectors, and lighting devices. I+ any device is damaged by the contractor,
it shall be repaired within 72 hours by t+he cantractor at no caost

to the Administration after notification by the Enginser.

All existing traffic signal equipment removed shall become the property of the Contractor
upon completion of the signatl.

The Contractor shall be responsible for identiftying and ldabeling edch existing cable
utilizing the conduit between the signal cabinet and the nedarest handhole and removing from
all conduits, handholes, and the cabinet any unused cables prior 1o

the. installation of new cables. The contractor shall be responsible for terminating all
signal cable to the appropriate terminals and properly |labeling each cable.

CONTACTS

DISTRICT OFFICE OF TRAFFIC AND SAFETY

MR.

DISTRICT ENGINEER

DONNIE L. DREWER
MR. RICHARD DAFF SR.

410-677-4006 CHIEF, TRAFFIC OPERATIONS

MR.

ASSISTANT DISTRICT ENGINEER — TRAFFIC
410-677—-4040

MR.

UTILITY ENGINEER
410-677-4082

MR.

ASSISTANT DISTRICT ENGINEER — CONSTRUCTION
410-677-4020

MR.

ASSISTANT DISTRICT ENGINEER — MAINTENANCE
410-677-4010

410-787-7630
KENNETH CIMINO

MR. ROBERT SNYDER

ASSISTANT DIVISION CHIEF, TRAFFIC OPERATIONS
410-787-7630

BRUCE W. POODLE MR. ED RODENHIZER
TEAM LEADER SIGNAL OPERATIONS
410-787-7650

GREG HOLSEY MR. EUGENE BAILEY

TEAM LEADER SIGN DPERATIONS
410-787-7670

WAYNE WEICHMAN MS. DARLENE EIDE

SUPPLY OFFICER IV (SIGNAL SHOP WAREHOUSE)
410-787-7668

EQUIPMENT LIST

A. EQUIPMENT TG BE FURNISHED BY STATE HIGHWAY ADIMISTRATION

ITEM NO./ QUANTITY DESCRIPTION
CAT CODE

B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY CONTRACTOR

ITEM NO. DESCRIPTION

UNITS QUANTITY

1003 MAINTENANCE OF TRAFFIC PER ASSIGNMENT EA 1

8023 NONINVASIVE DETECTOR (ANY LENGTH) LEAD IN CABLE UP TQ 1000’ EA 2

8024 REMOVE & DISPOSE OF EQUIPMENT (PER ASSIGNMENT) EA 1

8034 UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED LF 160
8036 UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF 35
8044 FURNISH AND INSTALL ELECTRICAL HANDHOLE EA 4

C. IF THE CABINET IS TO BE REMOVED SHA FORCES SHALL REMOVE THE CONTROLLER AND ALL

AUXILIARY EQUIPMENT FROM THE CONTROLLER CABINET. THE CABINET AND ALL OTHER MATERIALS
TG BE REMOVED BY THE CONTRACTOR SHALL BECOME THE PROPERTY OF THE CONTRACTOR.
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A NON—-INVASIVE DETECTOR LEAD IN CABLES

STATE OF MARYLAND

DEPARTMENT OF TRANSPORTATION
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TRAFFIC ENGINEERING DESIGN DIVISION

OCEAN PINES, MARYLAND

MD 589 (RACE TRACK ROAD) AT MANKLIN CREEK ROAD
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